



Addendum # 2

Bid Opportunity: 23-7353-RFT - Galt Collegiate Institute Tassie Hall - Replace Windows - Dust Collector

Closing Date: Monday, March 13, 2023 2:00 PM

The following issued by the Board shall form part of the Bid / Proposal Solicitation document. The revisions and additions noted herein along with any attachments shall be read in conjunction with all other related documents. This Addendum shall, take precedence over the previously issued documents where differences occur. Receipt of this addendum must be acknowledged in the Bidding System, bids&tenders.

If you have already submitted a Bid / Proposal, it will be automatically withdrawn as a result of this addendum. You must resubmit the Bid / Proposal acknowledging all addenda and revising your Bid / Proposal to comply with all addenda

Information/ Revisions Initiated by the Board

SPECIFICATIONS

1. Section 00 73 13 Terms and Conditions
 1. ADD Article 29 as follows:

29. Delay Claims

The contractor shall be responsible for all deliverables including lead times. The contractor shall include in their bid price any costs associated with an extended schedule beyond the stated substantial completion date due to delayed deliveries of items. Costing is to be inclusive of any after-hours work required due to the school being occupied by staff and students during the school year until completion.

The board will not accept or consider any "delay claim" requests for delayed deliverables outlined in the tender documents.

END OF ADDENDUM